DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* % * BID CHECK REPORT * * * TIVE: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e ‘sr3es T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKINA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. _50.32% -60.25% -50.56 %
503,200.00 250,000.00 -253,200.00 200,000.00 -303,200.00 248,805.55 -254,394.45
2 REMOVING CEMENT CONC. CURB
2485.0000 L.F. 2.5000 4.0500 62.00% 3.7500 50.00% 1.5000 ~40.00%
6,212.50 10,064.25 3,851.75 9,318.75 3,106.25 3,727.50  -2,485.00
3 REMOVING GUARDRAIL
2437.5000 L.F. 3.0000 2.8000 -6.67% 3.0000 0.00% 3.6000 20.00%
7,312.50 6,825.00 -487.50 7,312.50 0.00 8,775.00 1,462.50
4 REMOVING GUARDRAIL ANCHOR
17.0000 EACH 250.0000 178.0000 _28.80% 175.0000 -30.00% 180.0000 -28.00%
4,250.00 3,026.00  -1,224.00 2,975.00  -1,275.00 3,060.00  -1,190.00
5 REMOVING GUIDE POST
700.0000 EACH 3.0000 3.0500 1.67% 3.0000 0.00% 2.8000 ~6.67%
2,100.00 2,135.00 35.00 2,100.00 0.00 1,960.00 ~140.00
6 REMOVING TEMPORARY PAVEMENT MARKING
118900.0000 L.F. 0.0500 0.0400 ~20.00% 0.0500 0.00% 0.5000 900.00 %
5,945.00 4,756.00  -1,189.00 5,945_00 0.00 59,450.00  53,505.00
7  REMOVING WILDLIFE REFLECTOR
230.0000 EACH 5.0000 3.5500 -29.00% 3.5000 -30.00% 3.2500 ~35.00%
1,150.00 816.50 _333.50 805.00 -345.00 747.50 -402.50
8  REMOVING MONUMENT CASE AND COVER
81.0000 EACH 50.0000 81.5000 63.00% 85.0000 70.00% 125.0000 150.00 %
4,050.00 6,601.50 2,551.50 6,885.00 2,835.00 10,125.00 6,075.00
GRADING
9  EMBANKMENT COMPACTION GRINDINGS
145.0000 c.Y. 50.0000 24..0500 -51.90% 30.0000 -40.00% 30.0000 ~40.00%
7,250.00 3,487.25  -3,762.75 4,350.00  -2,900.00 4,350.00  -2,900.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* * * BID CHECK REPORT TIME: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO 16 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HIWY -SR 395 e LOW BIDDER ————-—= ——————— 2ND BIDDER  ———--—= —————— 3RD BIDDER ---———-
TITLE :US 395 HAP TAYLOR AND SONS, CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKIMA WA 989019354
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
SURFACING
10 CRUSHED SURFACING BASE COURSE
4310.0000 TON 18.0000 21.0500 16.94% 16.5000 -8.33% 0.0100 -99.94 %
77,580.00 90,725.50 13,145.50 71,115.00 -6,465.00 43.10 -77,536.90
LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
64,470.00 64,470.00 64,470.00 64,470.00
12 ASPHALT FOR FOG SEAL
17.6200 TON 800.0000 738.0000 -7.75% 775.0000 -3.13% 500.0000 -37.50%
14,096.00 13,003.56 -1,092.44 13,655.50 -440.50 8,810.00 -5,286.00
HOT MIX ASPHALT
13  CRACK SEALING
110000.0000 L.F. 0.6000 0.7100 18.33% 0.4500 -25.00% 0.4200 -30.00%
66,000.00 78,100.00 12,100.00 49,500.00 -16,500.00 46,200.00 -19,800.00
14 PLANING BITUMINOUS PAVEMENT
409100.0000 S.Y. 1.5500 0.7300 -52.90% 0.9000 -41.94% 1.0000 -35.48%
634,105.00 298,643.00 -335,462.00 368,190.00 -265,915.00 409,100.00 -225,005.00
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28
1370.0000 TON 100.0000 71.4000 -28.60% 80.0000 -20.00% 68.0000 -32.00%
137,000.00 97,818.00 -39,182.00 109,600.00 -27,400.00 93,160.00 -43,840.00
16 HMA CL. 1/2 IN. PG 64-28
62360.0000 TON 60.0000 51.8000 -13.67% 53.0000 -11.67% 62.0000 3.33%
3,741,600.00 3,230,248.00 -511,352.00 3,305,080.00 -436,520.00 3,866,320.00 124,720.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
61,700.00 61,700.00 61,700.00 61,700.00
18 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
46,200.00 46,200.00 46,200.00 46,200.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2009

* % * BID CHECK REPORT * * * TIVE: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e ‘sr3es T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKINA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
65,400.00 65,400.00 65,400.00 65,400.00
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-28
735.0000 TON 125.0000 83.2000 -33.44Y% 90.0000 -28.00% 150.0000 20.00%
91,875.00 61,152.00 -30,723.00 66,150.00 -25,725.00 110,250.00  18,375.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
~1.00 ~1.00 -1.00 ~1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 ~1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
47,100.00 47,100.00 47,100.00 47,100.00
EROSION CONTROL AND PLANTING
24 ESC LEAD
15.0000 DAY 200.0000 588.0000 194.00% 50.0000 -75.00% 100.0000 -50.00%
3,000.00 8,820.00 5,820.00 750.00  -2,250.00 1,500.00  -1,500.00
25  HIGH VISIBILTY SILT FENCE
800.0000 L.F. 4.0000 5.1000 27.50% 5.0000 25.00% 2.5000 _37.50%
3,200.00 4,080.00 880.00 4,000.00 800.00 2,000.00  -1,200.00
26 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
TRAFFIC
27 CEMENT CONC. PEDESTRIAN CURB
160.0000 L.F. 25.0000 12.2000 -51.20% 30.0000 20.00% 16.0000 ~36.00%
4,000.00 1,952.00 -2,048.00 4,800.00 800.00 2,560.00 -1,440.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2009

* % * BID CHECK REPORT * * * TIVE: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e "SR 395 LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKINA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
28 EXTRUDED CURB
2485.0000 L.F. 10.0000 6.2500 _37.50% 7.2500 -27.50% 6.0000 ~40.00%
24,850.00 15,531.25  -9,318.75 18,016.25  -6,833.75 14,910.00  -9,940.00
29 BEAM GUARDRAIL TYPE 1
250.0000 L.F. 22.0000 17.6000 -20.00% 17.5000 -20.45Y% 19.8000 ~10.00%
5,500.00 4,400.00 -1,100.00 4,375.00 -1,125.00 4,950.00 -550.00
30 BEAM GUARDRAIL TYPE 31
1650.0000 L.F. 23.0000 18.2500 ~20.65% 18.0000 -21.74% 20.7000 -10.00%
37,950.00 30,112.50  -7,837.50 29,700.00  -8,250.00 34,155.00  -3,795.00
31 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 2,000.0000 1,910.0000 ~4.50% 2,000.0000 0.00% 1,500.0000 ~25.00%
26,000.00 24,830.00 -1,170.00 26,000.00 0.00 19,500.00 -6,500.00
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
3.0000 EACH 2,800.0000 2,420.0000 _13.57% 2,400.0000 -14.29% 2,118.0000 -24.36%
8,400.00 7,260.00  -1,140.00 7,200.00  -1,200.00 6,354.00  -2,046.00
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 2
150.0000 L.F. 35.0000 43.8000 25.14% 45.0000 28.57 % 41.4000 18.29%
5,250.00 6,570.00 1,320.00 6,750.00 1,500.00 6,210.00 960.00
34 REMOVING AND RESETTING BEAM GUARDRAIL
575.0000 L.F. 20.0000 11.7000 —41.50% 12.0000 -40.00 % 5.2200 -73.90%
11,500.00 6,727.50  -4,772.50 6,900.00  -4,600.00 3,001.50  -8,498.50
35 RAISING EXISTING BEAM GUARDRAIL
21080.0000 L.F. 4.5000 2.9500 _34.44Y% 3.0000 -33.33Y% 2.9900 -33.56%
94,860.00 62,186.00 -32,674.00 63,240.00 -31,620.00 63,029.20 -31,830.80
36 REMOVING AND RESETTING GUARDRAIL BLOCKS
5705.0000 L.F. 3.0000 2.6500 _11.67% 2.6000 -13.33% 2.5300 -15.67%
17,115.00 15,118.25  -1,996.75 14,833.00  -2,282.00 14,433.65 -2,681.35
37  GUARDRAIL GRADING
3550.0000 L.F. 1.0000 1.0000 0.00% 1.0000 0.00% 1.8900 89.00%
3,550.00 3,550.00 0.00 3,550.00 0.00 6,709.50 3,159.50
38 FLEXIBLE GUIDE POST
850.0000 EACH 25.0000 28.1000 12.40% 29.0000 16.00% 27.6000 10.40%
21,250.00 23,885.00 2,635.00 24,650.00 3,400.00 23,460.00 2,210.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* % * BID CHECK REPORT * * * TIVE: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e ‘sr3es T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————m—en
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
092012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKINA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
39 PAINT LINE
387600.0000 L.F. 0.1000 0.1100 10.00% 0.1200 20.00% 0.1100 10.00%
38,760.00 42,636.00 3,876.00 46,512.00 7,752.00 42,636.00 3,876.00
40 PAINTED WIDE LINE
1350.0000 L.F. 1.0000 0.3600 -64.00% 0.3500 -65.00% 0.3500 ~65.00%
1,350.00 486.00 -864.00 472.50 -877.50 472.50 -877.50
41 PAINTED CROSSWALK LINE
7950.0000 S.F. 2.0000 1.9500 ~2.50% 2.0000 0.00% 1.9000 -5.00%
15,900.00 15,502.50 -397.50 15,900.00 0.00 15,105.00 ~795.00
42 PAINTED STOP LINE
600.0000 L.F. 3.5000 2.5000 _28.57% 2.5000 -28.57% 2.4500 -30.00%
2,100.00 1,500.00 -600.00 1,500.00 -600.00 1,470.00 -630.00
43 PAINTED TRAFFIC ARROW
21.0000 EACH 40.0000 52.9500 32.38% 52.0000 30.00% 52.0000 30.00%
840.00 1,111.95 271.95 1,092.00 252.00 1,092.00 252.00
44 PAINTED DRAINAGE MARKING
116.0000 EACH 10.0000 17.3000 73.00% 17.0000 70.00% 17.0000 70.00%
1,160.00 2,006.80 846.80 1,972.00 812.00 1,972.00 812.00
45 PAINTED AERIAL SURVEILLANCE FULL MARKER
10.0000 EACH 35.0000 50.9000 45.43% 50.0000 42.86% 50.0000 42.86%
350.00 509.00 159.00 500.00 150.00 500.00 150.00
46 PAINTED AERIAL SURVEILLANCE 1/2 MARKER
8.0000 EACH 35.0000 77.4000 121.14% 75.0000 114.29% 75.0000 114.29%
280.00 619.20 339.20 600.00 320.00 600.00 320.00
47 TEMPORARY PAVEMENT MARKING
273500.0000 L.F. 0.1000 0.0800 ~20.00% 0.0800 -20.00% 0.0600 ~40.00%
27,350.00 21,880.00  -5,470.00 21,880.00  -5,470.00 16,410.00 -10,940.00
48 PERMANENT SIGNING
L.S. ~12.19% -13.32% ~13.32%
159,200.00 139,800.00 -19,400.00 138,000.00 -21,200.00 138,000.00 -21,200.00
49 ILLUMINATION SYSTEM
L.S. -8.59% -7.69% ~10.26%
39,000.00 35,650.00  -3,350.00 36,000.00  -3,000.00 35,000.00  -4,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2009

* % * BID CHECK REPORT * * * TIVE: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e ‘sr3es T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKINA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
50 TRAFFIC SIGNAL SYSTEM
L.S. ~9.46% -10.00% _27.78%
90,000.00 81,490.00  -8,510.00 81,000.00  -9,000.00 65,000.00 -25,000.00
51 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 1,000.0000 5,095 .0000 409.50 % 2,000.0000 100.00 % 9,950.0000 895.00%
2,000.00 10,190.00 8,190.00 4,000.00 2,000.00 19,900.00 17,900.00
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1560.0000 HR 5.0000 1.0000 -80.00% 1.0000 -80.00 % 5.0000 0.00%
7,800.00 1,560.00  -6,240.00 1,560.00  -6,240.00 7,800.00 0.00
53 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 10.11% -45.95% 170.27%
18,500.00 20,370.00 1,870.00 10,000.00 -8,500.00 50,000.00 31,500.00
54 FLAGGERS AND SPOTTERS
2580.0000 HR 45.0000 41.0000 -8.89% 40.2500 -10.56 % 54.0000 20.00%
116,100.00 105,780.00 -10,320.00 103,845.00 -12,255.00 139,320.00  23,220.00
55 OTHER TRAFFIC CONTROL LABOR
2851.0000 HR 50.0000 48.9000 ~2.20% 45.5000 -9.00% 54.0000 8.00%
142,550.00 139,413.90  -3,136.10 129,720.50 -12,829.50 153,954.00  11,404.00
56 TRAFFIC CONTROL SUPERVISOR
L.S. 51.79% -57.14% 60.71%
28,000.00 42,500.00  14,500.00 12,000.00 -16,000.00 45,000.00  17,000.00
57 CONSTRUCTION SIGNS CLASS A
1916.0000 S.F. 15.0000 8.9000 —40.67% 16.0000 6.67% 15.0000 0.00%
28,740.00 17,052.40 -11,687.60 30,656.00 1,916.00 28,740.00 0.00
OTHER ITEMS
58 CURE BOX
L.S. ~49.10% -50.00 % 0.00%
1,000.00 509.00 -491.00 500.00 -500.00 1,000.00 0.00
59 ADJUST MONUMENT CASE AND COVER
4.0000 EACH 350.0000 407.0000 16.29% 400.0000 14.29% 750.0000 114.29%
1,400.00 1,628.00 228.00 1,600.00 200.00 3,000.00 1,600.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* % * BID CHECK REPORT * * * TIVE: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e ‘sr3es T e LOW BIDDER  ——-—mmm  ——mmmmm 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————m—en
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKINA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
60 CEMENT CONC. SIDEWALK
110.0000 S.Y. 50.0000 36.6500 _26.70% 55.0000 10.00% 40.0000 -20.00%
5,500.00 4,031.50  -1,468.50 6,050.00 550.00 4,400.00  -1,100.00
61 CEMENT CONC. SIDEWALK RAMP TYPE 1
11.0000 EACH 2,000.0000 764.0000 -61.80% 1,400.0000 -30.00% 700.0000 ~65.00%
22,000.00 8,404.00 -13,596.00 15,400.00  -6,600.00 7,700.00 -14,300.00
62 CEMENT CONC. SIDEWALK RAMP TYPE 2
17.0000 EACH 2,000.0000 815.0000 -59.25% 1,400.0000 -30.00% 700.0000 -65.00%
34,000.00 13,855.00 -20,145.00 23,800.00 -10,200.00 11,900.00 -22,100.00
63 CEMENT CONC. SIDEWALK RAMP TYPE 4B
4.0000 EACH 2,000.0000 738.0000 -63.10% 1,525.0000 -23.75% 700.0000 ~65.00%
8,000.00 2,952.00 -5,048.00 6,100.00 -1,900.00 2,800.00 -5,200.00
64 ADJUST INLET
31.0000 EACH 300.0000 509.0000 69.67 % 500.0000 66.67 % 750.0000 150.00 %
9,300.00 15,779.00 6,479.00 15,500.00 6,200.00 23,250.00  13,950.00
65 ADJUST MANHOLE
1.0000 EACH 350.0000 764.0000 118.29% 750.0000 114.29% 750.0000 114.29%
350.00 764.00 414.00 750.00 400.00 750.00 400.00
66 ADJUST VALVE BOX
5.0000 EACH 350.0000 407.0000 16.29% 400.0000 14.29% 750.0000 114.29%
1,750.00 2,035.00 285.00 2,000.00 250.00 3,750.00 2,000.00
67 TRAINING
200.0000 HR 5.0000 43.3000 766.00 % 4.0000 -20.00% 1.0000 -80.00%
1,000.00 8,660.00 7,660.00 800.00 -200.00 200.00 -800.00
68 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
70 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
~1.00 ~1.00 -1.00 ~1.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* % % BID CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 092012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
e or 305 T e LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  —-——mm=  ——mmmm e 3RD BIDDER ——---—-
TITLE :US 395 HAP TAYLOR AND SONS, INC. DBA CENTRAL WASHINGTON ASPHALT, = GRANITE NORTHWEST, INC.
LOON LAKE TO IMMEL RD - PAVING 485 SPANISH PRAIRIE RD 13184 E WHEELER RD - 98837-91. ATTN: LINDA KNIGHT
097012 PO BOX 939 80 POND ROAD
PROJECT - ARRA-0395(089) COLVILLE WA 991149652 MOSES LAKE WA 988370142 YAKIMA WA 989019354
COUNTY(S) - STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 809500
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT  AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
OTHER ITEMS
71 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3,448.00 3,448.00 3,448.00 3,448.00
72 SPCC PLAN
L.S. -38.87% -33.33% -66.67 %
1,500.00 917.00 -583.00 1,000.00 -500.00 500.00  -1,000.00
CONTRACT TOTAL $6,674,251.00 $5,410,336.31 -18.94% $5,446,776.00 -18.39% $6,198,198.00 ~7.13%
BASE TOTAL $6,674,251.00 $5,410,336.31 ~18.94% $5,446,776.00 ~18.39% $6,198,198.00 —7.13%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* * * BJD CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT : ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
PREPARATION
1 MOBILIZATION
L.S. -39.28%
503,200.00 305,544.24 -197,655.76
2 REMOVING CEMENT CONC. CURB
2485.0000 L.F. 2.5000 4.4000 76.00 %
6,212.50 10,934.00 4,721.50
3 REMOVING GUARDRAIL
2437.5000 L.F. 3.0000 3.0300 1.00%
7,312.50 7,385.62 73.12
4 REMOVING GUARDRAIL ANCHOR
17.0000 EACH 250.0000 192.5000 -23.00%
4,250.00 3,272.50 -977.50
5 REMOVING GUIDE POST
700.0000 EACH 3.0000 3.0300 1.00%
2,100.00 2,121.00 21.00
6 REMOVING TEMPORARY PAVEMENT MARKING
118900.0000 L.F. 0.0500 0.0600 20.00%
5,945.00 7,134.00 1,189.00
7  REMOVING WILDLIFE REFLECTOR
230.0000 EACH 5.0000 3.0300 -39.40%
1,150.00 696.90 -453.10
8  REMOVING MONUMENT CASE AND COVER
81.0000 EACH 50.0000 88.0000 76.00%
4,050.00 7,128.00 3,078.00
GRADING
9  EMBANKMENT COMPACTION GRINDINGS
145.0000 C.Y. 50.0000 15.0000 -70.00%
7,250.00 2,175.00  -5,075.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* * * BID CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009

CONTRACT NO : 007744 :
VERSION NO :1

REGION NO :6
WORK ORDER# : XL3405

AWARDED ON

HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT : ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
SURFACING
10 CRUSHED SURFACING BASE COURSE
4310.0000 TON 18.0000 17.0000 -5.56%
77,580.00 73,270.00  -4,310.00
LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE
EST. 0.00%
64,470.00 64,470.00
12 ASPHALT FOR FOG SEAL
17.6200 TON 800.0000 800.0000 0.00%
14,096.00 14,096.00 0.00
HOT MIX ASPHALT
13 CRACK SEALING
110000.0000 L.F. 0.6000 0.7500 25.00%
66,000.00 82,500.00  16,500.00
14 PLANING BITUMINOUS PAVEMENT
409100.0000 S.Y. 1.5500 0.4500 -70.97%
634,105.00 184,095.00 -450,010.00
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28
1370.0000 TON 100.0000 80.0000 -20.00%
137,000.00 109,600.00 -27,400.00
16 HMA CL. 1/2 IN. PG 64-28
62360.0000 TON 60.0000 66.2800 10.47%
3,741,600.00 4,133,220.80 391,620.80
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%
61,700.00 61,700.00
18 COMPACTION PRICE ADJUSTMENT
CALC 0.00%
46,200.00 46,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009

* * * BJD CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT - ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00%
65,400.00 65,400.00
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-28
735.0000 TON 125_0000 75.0000 -40.00%
91,875.00 55,125.00 -36,750.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00%
-1.00 -1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00%
-1.00 -1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00%
47,100.00 47,100.00
EROSION CONTROL AND PLANTING
24 ESC LEAD
15.0000 DAY 200.0000 500.0000 150.00 %
3,000.00 7.,500.00 4,500.00
25  HIGH VISIBILTY SILT FENCE
800.0000 L.F. 4.0000 5.5000 37.50%
3,200.00 4,400.00 1,200.00
26 EROSION/WATER POLLUTION CONTROL
EST. 0.00%
5,000.00 5,000.00
TRAFFIC
27 CEMENT CONC. PEDESTRIAN CURB
160.0000 L.F. 25.0000 22.0000 -12.00%

4,000.00 3,520.00 -480.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* * * BJD CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT : ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
TRAFFIC
28 EXTRUDED CURB
2485.0000 L.F. 10.0000 7.2500 -27.50%
24,850.00 18,016.25  -6,833.75
29 BEAM GUARDRAIL TYPE 1
250.0000 L.F. 22.0000 18.9800 -13.73%
5,500.00 4,745.00 -755.00
30 BEAM GUARDRAIL TYPE 31
1650.0000 L.F. 23.0000 19.6900 -14.39%
37,950.00 32,488.50  -5,461.50
31 BEAM GUARDRAIL FLARED TERMINAL
13.0000 EACH 2,000.0000 2,062.5000 3.13%
26,000.00 26,812.50 812.50
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
3.0000 EACH 2,800.0000 2,612.5000 -6.70%
8,400.00 7,837.50 -562.50
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 2
150.0000 L.F. 35.0000 47.3000 35.14%
5,250.00 7,095.00 1,845.00
34 REMOVING AND RESETTING BEAM GUARDRAIL
575.0000 L.F. 20.0000 12.6500 -36.75%
11,500.00 7,273.75  -4,226.25
35 RAISING EXISTING BEAM GUARDRAIL
21080.0000 L.F. 4.5000 3.1900 -29.11%
94,860.00 67,245.20 -27,614.80
36  REMOVING AND RESETTING GUARDRAIL BLOCKS
5705.0000 L.F. 3.0000 2.8600 -4.67%
17,115.00 16,316.30 -798.70
37  GUARDRAIL GRADING
3550.0000 L.F. 1.0000 1.1000 10.00 %
3,550.00 3,905.00 355.00
38 FLEXIBLE GUIDE POST
850.0000 EACH 25.0000 39.6000 58.40%
21,250.00 33,660.00  12,410.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009
* * * BJD CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT : ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
TRAFFIC
39 PAINT LINE
387600.0000 L.F. 0.1000 0.1100 10.00 %
38,760.00 42,636.00 3,876.00
40 PAINTED WIDE LINE
1350.0000 L.F. 1.0000 0.7700 -23.00%
1,350.00 1,039.50 -310.50
41 PAINTED CROSSWALK LINE
7950.0000 S.F. 2.0000 2.1500 7.50%
15,900.00 17,092.50 1,192.50
42 PAINTED STOP LINE
600.0000 L.F. 3.5000 4.1300 18.00%
2,100.00 2,478.00 378.00
43 PAINTED TRAFFIC ARROW
21.0000 EACH 40.0000 71.5000 78.75%
840.00 1,501.50 661.50
44  PAINTED DRAINAGE MARKING
116.0000 EACH 10.0000 17.0500 70.50%
1,160.00 1,977.80 817.80
45 PAINTED AERIAL SURVEILLANCE FULL MARKER
10.0000 EACH 35.0000 82.5000 135.71%
350.00 825.00 475.00
46 PAINTED AERIAL SURVEILLANCE 1/2 MARKER
8.0000 EACH 35.0000 82.5000 135.71%
280.00 660.00 380.00
47 TEMPORARY PAVEMENT MARKING
273500.0000 L.F. 0.1000 0.0700 -30.00%
27,350.00 19,145.00  -8,205.00
48 PERMANENT SIGNING
L.S. 2.43%
159,200.00 163,075.00 3,875.00
49 ILLUMINATION SYSTEM
L.S. -1.28%
39,000.00 38,500.00 -500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2009

* * * BJD CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT : ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
TRAFFIC
50 TRAFFIC SIGNAL SYSTEM
L.S. -2.22%
90,000.00 88,000.00  -2,000.00
51 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 1,000.0000 5,500.0000 450.00 %
2,000.00 11,000.00 9,000.00
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1560.0000 HR 5.0000 3.8500 -23.00%
7,800.00 6,006.00  -1,794.00
53 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 117.03%
18,500.00 40,150.00  21,650.00
54 FLAGGERS AND SPOTTERS
2580.0000 HR 45.0000 46.4800 3.29%
116,100.00 119,918.40 3,818.40
55 OTHER TRAFFIC CONTROL LABOR
2851.0000 HR 50.0000 48.1300 -3.74%
142,550.00 137,218.63  -5,331.37
56 TRAFFIC CONTROL SUPERVISOR
L.S. 53.02%
28,000.00 42,845.00  14,845.00
57 CONSTRUCTION SIGNS CLASS A
1916.0000 S.F. 15.0000 18.1500 21.00%
28,740.00 34,775.40 6,035.40
OTHER ITEMS
58 CURE BOX
L.S. -50.00%
1,000.00 500.00 -500.00
59 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 350.0000 440.0000 25.71%
1,400.00 1,760.00 360.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/14/2009

* * * BJD CHECK REPORT * * * TIME: 16:15
PS&E JOB NO : 097012 REVISION NO : BIDS OPENED ON : May 14 2009
CONTRACT NO : 007744 REGION NO  :6 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL3405
HWY :SR395 T 4TH BIDDER ~ —------
TITLE :US 395 ASCORP, INC. DBA DEBCO
LOON LAKE TO IMMEL RD - PAVING 217 COLLEGE AVE STE #5
097012 PO BOX 363
PROJECT : ARRA-0395(089) OROFINO  ID 835440363
COUNTY(S)  : STEVENS CONTRACTOR NUMBER : 100497
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT _DIFF.
OTHER ITEMS
60 CEMENT CONC. SIDEWALK
110.0000 S.Y. 50.0000 31.6300 -36.74%
5,500.00 3,479.30  -2,020.70
61 CEMENT CONC. SIDEWALK RAMP TYPE 1
11.0000 EACH 2,000.0000 990.0000 -50.50%
22,000.00 10,890.00 -11,110.00
62 CEMENT CONC. SIDEWALK RAMP TYPE 2
17.0000 EACH 2,000.0000 1,045.0000 -47.75%
34,000.00 17,765.00 -16,235.00
63 CEMENT CONC. SIDEWALK RAMP TYPE 4B
4.0000 EACH 2,000.0000 935.0000 -53.25%
8,000.00 3,740.00  -4,260.00
64 ADJUST INLET
31.0000 EACH 300.0000 550.0000 83.33%
9,300.00 17,050.00 7,750.00
65 ADJUST MANHOLE
1.0000 EACH 350.0000 825.0000 135.71%
350.00 825.00 475.00
66 ADJUST VALVE BOX
5.0000 EACH 350.0000 440.0000 25.71%
1,750.00 2,200.00 450.00
67 TRAINING
200.0000 HR 5.0000 5.0000 0.00%
1,000.00 1,000.00 0.00
68 ROADSIDE CLEANUP
EST. 0.00%
5,000.00 5,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%
5.00 5.00
70 MINOR CHANGE
CALC 0.00%

-1.00 -1.00



DOT_RGGBO1

PS&E JOB NO : 097012 REVISION NO
CONTRACT NO : 007744 REGION NO 6
VERSION NO :1 WORK ORDER# : XL3405
HWY SR 395
TITLE :US 395
LOON LAKE TO IMMEL RD - PAVING
097012
PROJECT - ARRA-0395(089)

COUNTY(S)  :STEVENS

ITEM ITEM DESCRIPTION UNIT
NO. EST. QUANTITY MEAS

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

ENGR™S. EST.
PRICE PER UNIT/
TOTAL AMOUNT

——————— 4TH BIDDER = -----—-

ASCORP, INC. DBA DEBCO

217 COLLEGE AVE STE #5

PO BOX 363

OROFINO ID 835440363
CONTRACTOR NUMBER : 100497

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

BIDS OPENED ON
AWARDED ON

DATE: 04/14/2009
TIME: 16:15

May 14 2009

OTHER ITEMS
71 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC

72 SPCC PLAN
L.S.

CONTRACT TOTAL

BASE TOTAL

0.00%

3,448.00 3,448.00
-33.33%
1,500.00 1,000.00 -500.00
$6,674,251.00 $6,366,486.10 -4.61%
$6,674,251.00 $6,366,486.10 -4.61%




